

PRICE QUOTE SUMMARY

Proposer: Joe Schreiner Concrete Con.

Site

	<u>Total Cost</u>
W06-27 Corporate View & 6th SW	<u>5,839</u>
WAS-27 Washburn & 8th SW	<u>15,845</u>
W10-28 10 <sup>th</sup> & Washburn NE	<u>9,742</u>
W10-29 10 <sup>th</sup> & Lincoln SW	<u>6,100</u>
W10-30 10 <sup>th</sup> & MacVicar NE	<u>2,900</u>
W17-23 17 <sup>th</sup> & Lane NE	<u>3,475</u>
W17-24 17 <sup>th</sup> & Clay NE	<u>12,784</u>
W17-25 17 <sup>th</sup> & Arnold (Stone) SE	<u>3,166</u>
W17-26 17 <sup>th</sup> & Belle NE	<u>4,902</u>
W21-33 21 <sup>st</sup> & Harrison SW	<u>10,750</u>
Other items (list):	_____
_____	_____
_____	_____

Total Bid Price 75,503

Equipment and Materials	<u>30,201</u>
Labor	<u>37,752</u>
Profit	<u>7,550</u>
Total Bid Price	<u>75,503</u>

Topeka Metro is tax exempt and will obtain a Project Exemption Certificate from the Kansas Department of Revenue. Do not include sales tax in your proposed price.

**DISADVANTAGED BUSINESS ENTERPRISES (DBE) CERTIFICATION**

This contract is subject to the requirements of 49 CFR Part 26, *Participation by Disadvantaged Business Enterprises in Department of Transportation Financial Assistance Programs*. The national goal for participation of Disadvantaged Business Enterprises (DBE) is 10%. Metro's overall 2019-2022 goal for DBE participation is 2.00%; the race neutral goal is 1.12%, and the race conscious goal is 0.88%. There is no contract goal for this procurement.

The contractor shall not discriminate on the basis of race, color, national origin, or sex in the performance of this contract. The contractor shall carry out applicable requirements of 49 CFR Part 26 in the award and administration of this DOT-assisted contract. Failure by the contractor to carry out these requirements is a material breach of this contract, which may result in the termination of this contract or such other remedy as Metro deems appropriate. Each subcontract the contractor signs with a subcontractor must include the assurance in this paragraph (see 49 CFR 26.13(b)).

The contractor is required to pay its subcontractors performing work related to this contract for satisfactory performance of that work no later than 30 days after the contractor's receipt of payment for that work from Metro.

The contractor may not hold retainage from its subcontractors.

The contractor must promptly notify Metro, whenever a DBE subcontractor performing work related to this contract is terminated or fails to complete its work, and must make good faith efforts to engage another DBE subcontractor to perform at least the same amount of work. The contractor may not terminate any DBE subcontractor and perform that work through its own forces or those of an affiliate without prior written consent of Metro.

Signature: Marci Schreiner

Name & Title: Marci Schreiner, Co-Owner

Company: Joe Schreiner Concrete Con.

Date: 5/17/21

NON-COLLUSION CERTIFICATION

This is my sworn statement to certify that this proposal was not made in the interest of or on behalf of any undisclosed entity. This proposal is not collusive.

This proposer has not been a party to any agreement or collusion in restraint of freedom of competition by agreement to bid a fixed price, to refrain from bidding, or otherwise. This proposer has not, directly or indirectly, by agreement, communication or conference with anyone, attempted to induce action prejudicial to the interest of Topeka Metropolitan Transit Authority, or of any proposer, or anyone else interested in the proposed contract.

Signature: Marci Schreiner

Name & Title: Marci Schreiner, Co-Owner

Company: Joe Schreiner Concrete Con.

Date: 5/17/21

**SEISMIC SAFETY CERTIFICATION**

The contractor agrees that any new building or addition to an existing building will be designed and constructed in accordance with the standards for Seismic Safety required in Department of Transportation Seismic Safety Regulations 49 CFR Part 41 and will certify to compliance to the extent required by the regulation. The contractor also agrees to ensure that all work performed under this contract, including work performed by a subcontractor, will be in compliance with the standards required by the Seismic Safety Regulations and the certification of compliance issued on the project.

Signature: Marci Schreiner

Name & Title: Marci Schreiner, Co-Owner

Company: Joe Schreiner Concrete Con.

Date: 5/17/21

**SUSPENSION / DEBARMENT CERTIFICATION**

**In regard to 2 CFR Parts 180 and 1200**

In accordance with 2 CFR Parts 180 and 1200, the contractor is required to verify that none of its principals or affiliates:

- 1) is included on the federal government's suspended and debarred list;
- 2) is proposed for debarment, declared ineligible, voluntarily excluded or disqualified;
- 3) within three years preceding this proposal, has been convicted of or had a civil judgment rendered against them for (a) commission of fraud or criminal offense pertaining to performing a public transaction, (b) violation of any federal or state antitrust statute, or (c) embezzlement, theft, forgery, bribery, falsification or destruction of records, making false statements or receiving stolen property;
- 4) is indicted or charged by a governmental entity for any of the charges in 3) above; and
- 5) has had any public transaction terminated for cause or default within three years preceding this proposal.

The contractor is required to include this requirement in any subcontracts related to this contract.

By signing and submitting its proposal, the proposer certifies that the certification in this clause is a material representation of fact relied upon by Metro. If it is later determined that the proposer knowingly rendered an erroneous certification, in addition to remedies available to Metro, the Federal Government may pursue available remedies, including but not limited to suspension and/or debarment. The proposer agrees to verify that none of its principals or affiliates is included on the federal government's suspended and debarred list at any time throughout the period of this contract. The proposer further agrees to include a provision requiring the same compliance in its subcontracts related to this contract.

Signature:

Marci Schreiner

Name and Title:

Marci Schreiner, Co-Owner

Company Name:

Joe Schreiner Concrete Con.

Date:

5/17/21

**WAGE RATES AND FRINGES CERTIFICATION**  
**Davis-Bacon Requirements**

The undersigned, being duly authorized to sign and act for the proposer, hereby certifies that all parties involved in the Project as specified in this RFB will pay wage rates and fringes in accordance with the Davis-Bacon requirements, and in conformance with the appropriate US Department of Labor decision.

Signature: Marci Schreiner

Name & Title: Marci Schreiner, Co-Owner

Company: Joe Schreiner Concrete Con.

Date: 5/17/21

**PRICE QUOTE**

Proposer: Joe Schreiner Concrete Con.

Site: W06-27 – Corporate View & 6<sup>th</sup> SW

Item	Description	Quantity	Unit	Unit Price	Total Amount
1	Pavement Removal	<u>16</u>	SY	_____	<u>572</u>
2	5" Non- Reinforced Concrete Pad	<u>7</u>	SY	_____	<u>660</u>
3	4" Aggregate Base – Type AB-3	<u>23</u>	SY	_____	<u>627</u>
4	4" Concrete Sidewalk	<u>143</u>	SF	_____	<u>1,430</u>
5	6" Integral Curb	_____	LF	_____	_____
6	Sodding	_____	LS	_____	<u>800</u>
7	Traffic Control	_____	LS	_____	<u>350</u>
8	Construction Staking	_____	LS	_____	<u>350</u>
9	Temporary Erosion Control	_____	LS	_____	<u>150</u>
10	Retaining Wall	_____	LF	_____	_____
11	Earthwork	_____	LS	_____	<u>800</u>
12	Permit	_____	LS	_____	<u>100</u>
13	_____	_____	_____	_____	_____
14	_____	_____	_____	_____	_____
15	_____	_____	_____	_____	_____
<b>Total</b>					<u>5,839</u>

Topeka Metro is tax exempt and will obtain a Project Exemption Certificate from the Kansas Department of Revenue. Do not include sales tax in your proposed price.

**PRICE QUOTE**

Proposer: Joe Schreiner Concrete Con.

Site: WAS-27 - Washburn & 8th SW

Item	Description	Quantity	Unit	Unit Price	Total Amount
1	Pavement Removal	<u>30</u>	SY	_____	<u>1,080</u>
2	5" Non- Reinforced Concrete Pad	<u>6</u>	SY	_____	<u>550</u>
3	4" Aggregate Base - Type AB-3	<u>36</u>	SY	_____	<u>975</u>
4	4" Concrete Sidewalk	<u>125</u>	SF	_____	<u>1250</u>
5	6" Integral Curb	<u>15</u>	LF	_____	<u>1500</u>
6	Sodding	_____	LS	_____	<u>1600</u>
7	Traffic Control	_____	LS	_____	<u>450</u>
8	Construction Staking	_____	LS	_____	<u>450</u>
9	Temporary Erosion Control	_____	LS	_____	<u>300</u>
10	Retaining Wall	<u>29</u>	LF	_____	<u>4350</u>
11	Earthwork	_____	LS	_____	<u>1500</u>
12	Permit	_____	LS	_____	<u>100</u>
13	<u>retaining wall base walk</u>	<u>145</u>	SF	_____	<u>1,740</u>
14	_____	_____	_____	_____	_____
15	_____	_____	_____	_____	_____
<b>Total</b>					<u>15,845</u>

Topeka Metro is tax exempt and will obtain a Project Exemption Certificate from the Kansas Department of Revenue. Do not include sales tax in your proposed price.




**PRICE QUOTE**

Proposer: Joe Schreiner Concrete Con.

Site: W10-28 – 10th & Washburn NE

<u>Item</u>	<u>Description</u>	<u>Quantity</u>	<u>Unit</u>	<u>Unit Price</u>	<u>Total Amount</u>
1	Pavement Removal	<u>19</u>	SY	_____	<u>680</u>
2	5" Non- Reinforced Concrete Pad	<u>6</u>	SY	_____	<u>540</u>
3	4" Aggregate Base – Type AB-3	<u>25</u>	SY	_____	<u>672</u>
4	4" Concrete Sidewalk	<u>170</u>	SF	_____	<u>1,700</u>
5	6" Integral Curb	<u>32</u>	LF	_____	<u>3,200</u>
6	Sodding	_____	LS	_____	<u>800</u>
7	Traffic Control	_____	LS	_____	<u>350</u>
8	Construction Staking	_____	LS	_____	<u>350</u>
9	Temporary Erosion Control	_____	LS	_____	<u>150</u>
10	Retaining Wall	_____	LF	_____	_____
11	Earthwork	_____	LS	_____	<u>1,200</u>
12	Permit	_____	LS	_____	<u>100</u>
13	_____	_____	_____	_____	_____
14	_____	_____	_____	_____	_____
15	_____	_____	_____	_____	_____
Total					<u>9,742</u>

Topeka Metro is tax exempt and will obtain a Project Exemption Certificate from the Kansas Department of Revenue. Do not include sales tax in your proposed price.



**PRICE QUOTE**

Proposer: Joe Schreiner Concrete Con.

Site: W10-29 – 10<sup>th</sup> & Lincoln SW

Item	Description	Quantity	Unit	Unit Price	Total Amount
1	Pavement Removal	<u>116</u>	SY	_____	<u>560</u>
2	5" Non- Reinforced Concrete Pad	<u>10</u>	SY	_____	<u>900</u>
3	4" Aggregate Base – Type AB-3	<u>26</u>	SY	_____	<u>690</u>
4	4" Concrete Sidewalk	<u>140</u>	SF	_____	<u>1,400</u>
5	6" Integral Curb	_____	LF	_____	_____
6	Sodding	_____	LS	_____	<u>800</u>
7	Traffic Control	_____	LS	_____	<u>350</u>
8	Construction Staking	_____	LS	_____	<u>350</u>
9	Temporary Erosion Control	_____	LS	_____	<u>150</u>
10	Retaining Wall	_____	LF	_____	_____
11	Earthwork	_____	LS	_____	<u>800</u>
12	Permit	_____	LS	_____	<u>100</u>
13	_____	_____	_____	_____	_____
14	_____	_____	_____	_____	_____
15	_____	_____	_____	_____	_____
Total					<u>6,100</u>

Topeka Metro is tax exempt and will obtain a Project Exemption Certificate from the Kansas Department of Revenue. Do not include sales tax in your proposed price.

**PRICE QUOTE**

Proposer: Joe Schreiner Concrete Con.

Site: W10-30 – 10<sup>th</sup> & MacVicar NE

Item	Description	Quantity	Unit	Unit Price	Total Amount
1	Pavement Removal	_____	SY	_____	_____
2	5" Non- Reinforced Concrete Pad	<u>3</u>	SY	_____	<u>800</u>
3	4" Aggregate Base – Type AB-3	<u>3</u>	SY	_____	<u>150</u>
4	4" Concrete Sidewalk	_____	SF	_____	_____
5	6" Integral Curb	_____	LF	_____	_____
6	Sodding	_____	LS	_____	<u>800</u>
7	Traffic Control	_____	LS	_____	<u>250</u>
8	Construction Staking	_____	LS	_____	<u>350</u>
9	Temporary Erosion Control	_____	LS	_____	<u>150</u>
10	Retaining Wall	_____	LF	_____	_____
11	Earthwork	_____	LS	_____	<u>300</u>
12	Permit	_____	LS	_____	<u>100</u>
13	_____	_____	_____	_____	_____
14	_____	_____	_____	_____	_____
15	_____	_____	_____	_____	_____
Total					<u>2,900</u>

Topeka Metro is tax exempt and will obtain a Project Exemption Certificate from the Kansas Department of Revenue. Do not include sales tax in your proposed price.

**PRICE QUOTE**

Proposer: Joe Schreiner Concrete Con.

Site: W17-23 - 17<sup>th</sup> & Lane NE

Item	Description	Quantity	Unit	Unit Price	Total Amount
1	Pavement Removal	<u>5</u>	SY	_____	<u>300</u>
2	5" Non- Reinforced Concrete Pad	<u>3</u>	SY	_____	<u>500</u>
3	4" Aggregate Base - Type AB-3	<u>25</u>	SY	_____	<u>225</u>
4	4" Concrete Sidewalk	<u>45</u>	SF	_____	<u>500</u>
5	6" Integral Curb	_____	LF	_____	_____
6	Sodding	_____	LS	_____	<u>800</u>
7	Traffic Control	_____	LS	_____	<u>250</u>
8	Construction Staking	_____	LS	_____	<u>350</u>
9	Temporary Erosion Control	_____	LS	_____	<u>150</u>
10	Retaining Wall	_____	LF	_____	_____
11	Earthwork	_____	LS	_____	<u>300</u>
12	Permit	_____	LS	_____	<u>100</u>
13	_____	_____	_____	_____	_____
14	_____	_____	_____	_____	_____
15	_____	_____	_____	_____	_____
Total					<u>3,475</u>

Topeka Metro is tax exempt and will obtain a Project Exemption Certificate from the Kansas Department of Revenue. Do not include sales tax in your proposed price.

**PRICE QUOTE**

Proposer: Joe Schreiner Concrete Con.

Site: W17-24 - 17th & Clay NE

Item	Description	Quantity	Unit	Unit Price	Total Amount
1	Pavement Removal	<u>25</u>	SY	_____	<u>880</u>
2	5" Non- Reinforced Concrete Pad	<u>5</u>	SY	_____	<u>420</u>
3	4" Aggregate Base - Type AB-3	<u>29</u>	SY	_____	<u>792</u>
4	4" Concrete Sidewalk	<u>186</u>	SF	_____	<u>1,860</u>
5	6" Integral Curb	<u>31</u>	LF	_____	<u>3,100</u>
6	Sodding	_____	LS	_____	<u>1,600</u>
7	Traffic Control	_____	LS	_____	<u>450</u>
8	Construction Staking	_____	LS	_____	<u>450</u>
9	Temporary Erosion Control	_____	LS	_____	<u>300</u>
10	Retaining Wall	<u>6</u>	LF	_____	<u>900</u>
11	Earthwork	_____	LS	_____	<u>1,500</u>
12	Permit	_____	LS	_____	<u>100</u>
13	<u>retaining wall base</u> <u>walk</u>	<u>36</u>	SF	_____	<u>432</u>
14	_____	_____	_____	_____	_____
15	_____	_____	_____	_____	_____
Total					<u>12,784</u>

Topeka Metro is tax exempt and will obtain a Project Exemption Certificate from the Kansas Department of Revenue. Do not include sales tax in your proposed price.


**PRICE QUOTE**

Proposer: Joe Schreiner Concrete Con.

Site: W17-25 - 17<sup>th</sup> & Arnold (Stone) SE

<u>Item</u>	<u>Description</u>	<u>Quantity</u>	<u>Unit</u>	<u>Unit Price</u>	<u>Total Amount</u>
1	Pavement Removal		SY		
2	5" Non- Reinforced Concrete Pad	8	SY		1,000
3	4" Aggregate Base - Type AB-3	8	SY		216
4	4" Concrete Sidewalk		SF		
5	6" Integral Curb		LF		
6	Sodding		LS		800
7	Traffic Control		LS		250
8	Construction Staking		LS		350
9	Temporary Erosion Control		LS		150
10	Retaining Wall		LF		
11	Earthwork		LS		300
12	Permit		LS		100
13					
14					
15					
Total					3,166

Topeka Metro is tax exempt and will obtain a Project Exemption Certificate from the Kansas Department of Revenue. Do not include sales tax in your proposed price.



**PRICE QUOTE**

Proposer: Joe Schreiner Concrete Con.

Site: W17-26 - 17<sup>th</sup> & Belle NE

Item	Description	Quantity	Unit	Unit Price	Total Amount
1	Pavement Removal	<u>9</u>	SY	_____	<u>320</u>
2	5" Non- Reinforced Concrete Pad	<u>13</u>	SY	_____	<u>1,140</u>
3	4" Aggregate Base - Type AB-3	<u>18</u>	SY	_____	<u>492</u>
4	4" Concrete Sidewalk	<u>50</u>	SF	_____	<u>500</u>
5	6" Integral Curb	_____	LF	_____	_____
6	Sodding	_____	LS	_____	<u>800</u>
7	Traffic Control	_____	LS	_____	<u>250</u>
8	Construction Staking	_____	LS	_____	<u>350</u>
9	Temporary Erosion Control	_____	LS	_____	<u>150</u>
10	Retaining Wall	_____	LF	_____	_____
11	Earthwork	_____	LS	_____	<u>800</u>
12	Permit	_____	LS	_____	<u>100</u>
13	_____	_____	_____	_____	_____
14	_____	_____	_____	_____	_____
15	_____	_____	_____	_____	_____
Total					<u>4,902</u>

Topeka Metro is tax exempt and will obtain a Project Exemption Certificate from the Kansas Department of Revenue. Do not include sales tax in your proposed price.

**PRICE QUOTE**

Proposer: Joe Schreiner Concrete Con.

Site: W21-33 – 21<sup>st</sup> & Harrison SW

Item	Description	Quantity	Unit	Unit Price	Total Amount
1	Pavement Removal	<u>14</u>	SY	_____	<u>512</u>
2	5" Non- Reinforced Concrete Pad	<u>7</u>	SY	_____	<u>660</u>
3	4" Aggregate Base – Type AB-3	<u>25</u>	SY	_____	<u>678</u>
4	4" Concrete Sidewalk	<u>160</u>	SF	_____	<u>1,600</u>
5	6" Integral Curb	<u>30</u>	LF	_____	<u>3,000</u>
6	Sodding	_____	LS	_____	<u>1,600</u>
7	Traffic Control	_____	LS	_____	<u>350</u>
8	Construction Staking	_____	LS	_____	<u>450</u>
9	Temporary Erosion Control	_____	LS	_____	<u>300</u>
10	Retaining Wall	_____	LF	_____	_____
11	Earthwork	_____	LS	_____	<u>1,500</u>
12	Permit	_____	LS	_____	<u>100</u>
13	_____	_____	_____	_____	_____
14	_____	_____	_____	_____	_____
15	_____	_____	_____	_____	_____
Total					<u>10,750</u>

Topeka Metro is tax exempt and will obtain a Project Exemption Certificate from the Kansas Department of Revenue. Do not include sales tax in your proposed price.