

RFB TO-19-13  
Concrete Pads for Bus Stops Phase 8.3  
Addendum #1

Page 1, paragraph 5 starts, “Contract must be complete October 31, 2018.” Please change this to:  
“Contract must be complete by October 31, 2019.”

End of Addendum #1.