

## **Phase 8.3 Bus Stop Pads RFB TO-19-13**

Publication Date: December 17, 2018  
Proposal Due Date: January 3, 2019  
Contract Term: Single Job – 18 bus stops  
Proposals Received: Four – Conroy Contractors  
Cousins Concrete  
Ben Schreiner  
Joe Schreiner

### Previous Experience with the Proposers

We have worked with Ben Schreiner and Conroy in the past. We have not worked with either Cousins or Joe Schreiner.

### Evaluation

All bids were responsive and included all of the required elements. Since we have not worked with Cousins or Joe Schreiner in the past, our engineer (Kevin Holland of CFS) spoke with the references provided by these two contractors. After speaking with Cousins' references, Mr. Holland was unable to verify that previous work performed was satisfactory. He was able to verify that Joe Schreiner's work was satisfactory. Bid pricing was:

Conroy	\$149,658
Cousins	69,653
Ben Schreiner	109,764
Joe Schreiner	87,771

### Recommendation

Since Mr. Holland was unable to verify Cousins' work, he recommended awarding the contract to Joe Schreiner, the next lowest bidder.